

South Dakota State University
 Enrollment Services Center
 Brookings, SD
 PROJECT #1273/ OSE# R0313-11X

KOCH HAZARD ARCHITECTS
 431 N PHILLIPS AVE, SUITE 200
 SIOUX FALLS, SOUTH DAKOTA 57104

BID TAB
 10/01/2013
 3:00 P.M.

| CONTRACTOR | Henry Carlson Company | Sunkota Construction | GA Johnson Construction | Gil Haugan Construction | Clark Drew Construction | Peska Construction |
|---|-----------------------|----------------------|-------------------------|-------------------------|-------------------------|--------------------|
| Base Bid | \$2,836,361.00 | \$2,685,000.00 | \$2,679,000.00 | \$2,710,400.00 | \$5,000,000.00 | \$2,900,350.00 |
| Alternate #1 Masonry Repair/Repointing | \$10,700.00 | \$10,001.00 | \$13,000.00 | \$10,800.00 | \$10,000.00 | \$11,000.00 |
| Alternate #2 Colored Exterior Concrete | \$4,500.00 | \$3,001.00 | \$4,500.00 | \$2,700.00 | \$20,000.00 | \$2,900.00 |
| Alternate #3 Wood Ceiling Clouds | \$18,200.00 | \$8,001.00 | \$16,000.00 | \$24,200.00 | \$30,000.00 | \$13,368.00 |
| Alternate #4 Wood Feature Walls | \$48,700.00 | \$22,001.00 | \$40,000.00 | \$36,100.00 | \$30,000.00 | \$47,900.00 |
| Alternate #5 Additional Wall Demolition | \$1,200.00 | \$2,001.00 | \$5,500.00 | \$8,800.00 | \$50,000.00 | \$2,700.00 |
| Alternate #6 Redundant Chilled Pump | \$16,200.00 | \$13,001.00 | \$14,000.00 | \$15,700.00 | \$20,000.00 | \$18,784.00 |
| Alternate #7 M2.1 | \$6,100.00 | \$6,000.00 | \$5,500.00 | \$4,200.00 | -- | -- |